
KINCAID♦BRYANT 
Consulting Engineers 

A professional corporation 
  

Mechanical  $  Electrical  $  Plumbing  $  Fire Protection  $  Value Engineering 
 
Winchester Building Suite 266 phone: 804-897-5390 
10800 Midlothian Turnpike  Richmond, Virginia 23235 fax: 804-897-3393 

 
 
 
To:  All Document Holders 
 
From:  KINCAID♦BRYANT 
 
Date:  January 8, 2008 
 
Comm. No.: 06115 
 
Project: Southeastern Virginia Training Center 
 Replacement of Underground Heating System 
 
Project Code: 720-10880-23-07 
 
RE: Addendum No. 1 
  
 
Ladies & Gentlemen: 

 
Enclosed for your information is a copy of Addendum No. 1, including changes and modifications to the 
Specifications and Drawings, for the above referenced project. 
 
At the time of submission of bids, written acknowledgment of receipt of this Addendum by the Bidder shall 
be made in the appropriate blank on the Bid Form. 
 
This Addendum has been issued to all Document Holders on record with our office.  Bidders shall see 
that all Sub-Contractors are properly notified of the applicable provisions herein. 
 
The information in this Addendum supersedes any contradictory information or omission set forth in the 
Contract Documents, including all previous addendums. 
 
Please attach this addendum to all copies of the Contract Documents in your possession so that they 
may be brought up-to-date. 
 
Acknowledgment of receipt of this addendum is required on the Bid Form. 
 
Sincerely, 

 
 
Robert V. Grubbs 
Project Manager/Project Engineer 

 
End of ADDENDUM NO. 1 
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Addendum No. 1, dated January 8, 2008, to Bidding Documents for Southeastern 
Virginia Training Center Replacement of Underground Heating System Plans and 
Specifications dated December 17, 2007, K♦B File No. 06115, Project Code: 720-
10880-23-07. 
 
TO:   PLAN HOLDERS OF RECORD 
 
FROM: KINCAID ♦ BRYANT, Consulting Engineers 
  725 Church Street, 7th Floor  

Allied Arts Building 
  Lynchburg, VA 24504 
             
 
This Addendum forms a part of the Contract Documents and modifies the Plans 
and Specifications dated October 26, 2007, as noted below.  Acknowledge receipt 
of this Addendum on the Bid Form.  Failure to do so may subject Bidder to 
disqualification. 
             
 
 
GENERAL 
 
1. See attached Pre-Bid Conference Agenda, Pre-Bid Attendance List, and Plan 

Holders List. 
2. Note the change in the Bid Date. 
 
END OF ADDENDUM NO. 1 
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KINCAID♦BRYANT 
Consulting Engineers 

A professional corporation 
  

Mechanical  ●  Electrical  ●  Plumbing  ●  Fire Protection  ●  Value Engineering 
 
Winchester Building Suite 266 phone: 804-897-5390 
10800 Midlothian Turnpike  Richmond, Virginia 23235 fax: 804-897-3393  

 PRE-BID CONFERENCE AGENDA 

Project: Southeastern Virginia Training Center 
 Replacement of Underground Heating System 
  
Project Code: 720-10880-23-07 
 
Comm No: 06115 
 
Held: January 3, 2008   
 
Location: Building 1, Southeastern Virginia Training Center, Chesapeake, Virginia 
 
Copy to: all attendees, all document holders, file 
  
 
I. Project Personnel: 
 
Engineer contacts: 

 
 

 
Representative 

 
Telephone 

 
Fax 

 
e-mail 

 
Project Manager 

 
David Kincaid 

 
434.846.6510 

 
434.385.9059 

 
dkincaid@kbengineers.com 

 
Electrical 
Engineer 

 
Doug Kidd 

 
434.846.6510 

 
434.385.9059 

 
dkidd@kbengineers.com 

 
Mechanical 
Engineer 

 
Rob Grubbs 

 
804.897.5390 

 
804.897.3393 

 
rgrubbs@kbengineers.com 

 
O wner contacts: 

 
Organization 

 
Representative 

 
Telephone 

 
Fax 

 
e-mail 

Brian Crawford SEVTC 757.424.8340 757.424.6898 bcrawford@sevtc.state.va.us 

Tom Ashworth DMHMRSAS 804.371.0314 804.371.8898 tom.ashworth@co.dmhmrsas.virgi
nia.gov 

 
Note: All correspondence, inquiries, clarifications, changes, and requests for information shall 

be directed to the Project Manager as the single-point contact for action and direction. 
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For list of attendees, see Attachment A. 
 
II. Scope of Project: 
 

A. The scope of the project includes two components: 
 

1. One is the installation of boilers in closets in buildings 28 & 29, to provide hydronic 
heating for those building off of the new boilers. One of the boilers shall operate on natural 
gas and one to operate on propane.  Since the fuel injectors on these boilers are 
interchangeable both boiler will be piped in a manner that will allow either to be used on either 
fuel in the event of an emergency with one of the boilers.  A single propane tank will be 
provided to supply both propane-fired boilers for one week. 
 
2. The other is removing existing split systems air conditioning systems in the cottages and 
installing new split system heat pumps in their place.  Also included is replacing the 
underground hydronic water piping between Building No. 1 and No. 2.  The supply lines from 
the current campus-wide hydronic heating system will be capped and abandoned in Buildings 
28 & 29, and the Cottages 

 
B. Additive Bid Item #1:  Existing underground piping between buildings 2, 3, & 4 will be removed 
and the same trench will be used for the new piping in order to minimize potential problems with 
other utilities.  The work will have to occur at a time when the heating system is not required.   
 
C. Subsequent to discussions at the meeting: 

 
1. To clarify: The asbestos removal scope (section 02222) that applies to the base project 
shall apply to the additive bid item as well.   

 
III. Major design change summaries from the original bid: 
 

A. Two of the four boilers shall be propane fired, and used for back-up/emergency situations.  A 
propane tank shall be installed on the site as indicated on drawing M2.  
 
B. Asbestos abatement has been quantified and specified.  

 
C. Underground piping shall be insulated.  Pre-insulated piping is allowed.  

 
D. Two heat pumps were removed from the scope of work 

 
E. Roof curbs for cottage heat pumps shall be provided under separate contract.  
 

IV. Confirmation of Bid Date and Time – Note that these are different from the original dates. 
 

A. Bids will be received until January 29, 2008, at 2:00pm, local prevailing time (according to the 
Bid Officer). 
B. Bids will be opened on January 30, 2008, at 2:00pm, local prevailing time (according to the 
Bid Officer). 

 
V. Pre-Bid Questions. 
 

A. Submit questions and requests for clarification on the form provided in the Specifications. 
 
B. Questions arising after the 5 (five) day cutoff cannot be addressed in time to notify all bidders 
fairly. In the event of any questions at that time, including requests for substitutions, the bidders 
are instructed to base their bid on the documents in-hand, including all issued addenda. 

 
C. Cutoff date for RFI questions shall be Monday, January 21, 2008.  Note that this is different 
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from the original date. 
 

 
 
VI. Equals and Substitutions. 
 

A. Equals:  Any other brand, make or manufacturer of a product, assembly or equipment that, in 
the opinion of the A/E, is equivalent to that specified, considering quality, capabilities, 
workmanship, configuration, economy of operation, useful life, compatibility with design of the 
work and suitability for the intended purpose, and which is accepted as such by the Owner. 

 
a) Note: Equals may be submitted for review by the A/E at any time, although it is 
advised that the Contractor submit them prior to bidding to prevent delays and 
delivery problems. 

 
B. Substitutions:  Materials, products, equipment, or assemblies that deviate from the 
requirements of the Contract Documents but which the Contractor deems will perform the same 
function and have equivalent capabilities, service life, economy of operation, and suitability for 
intended purpose. 
 
C. Time frame for submitting Substitutions:  within 5 (five) days prior to receipt of bids. 

 
VII. A/E Consultant’s and Owner’s Comments. 
 

A. SEVTC is a no-smoking, no tobacco products facility.  This applies to the entire campus. 
 
B. If the standard / non-skeleton crew employees of SEVTC are not on site, no work shall be 
done by the contractor at those times.  

 
C. A pre-safety meeting shall be held prior to the start of construction.  Badges for the 
construction team shall be issued at this time. 

 
D. Mr. Crawford shall be given a minimum one-day’s notice by the contractor before the start of 
any digging or before residents in the cottages need to be moved.  

 
1. Power supply is the only utility not owned by the state.   
2. No City Permit is required 
3. Contractor responsible for marking utilities – Miss Utility does not perform this work.  

 
E. Temporary heating and cooling of the cottages shall be the responsibility of the contractor. 
 
F. The owner requests that each cottage heat-pump replacement be limited to plus-or-minus 3 
days.  
 
G. It is assumed that the roads on the campus are not VDOT roads and that cutting them is 
permissible.  
 
H. The roof curbs for the condensing units on the roofs of the cottages shall be performed under 
a separate contract. The roof replacement contractor plans to be out of the way of this project.  As 
a result, the roofs (flat and sloped) on all the cottages and sloped shingled roofs on Buildings 1, 2, 
28 & 29 will be new and under warranty.  Contractor shall not negate roof warranty as the result of 
the HVAC Upgrade.  Roofing Contractor is: 

 
Melvin T. Morgan Roofing 
20050 Lynchburg Highway 
Lynchburg, VA  24502 
Telephone (434) 237-3800 
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I. Further scope changes resulting from coordination of the roofing project currently in progress 
shall be defined at a later time – either in a subsequent addenda or at the pre-construction 
meeting.  The scope of those changes should not significantly affect the cost of this project.. 
 
J. An on-site inspector will be assigned to the job by the owner. 

 
VIII. Questions that arose during the Pre-Bid Meeting 
 

1. Q: In the specifications, page 02551-1, section 1.4-B requires shop drawings to be            
      signed and sealed by a professional engineer.  Is this necessary? 
 

A: Yes – the section describes a pre-engineered system, which will need to be                   
       factory verified, and signed and sealed by a professional engineer.  

 
2. Q: In the specifications, page 15738-3, section 2.3:  Janitrol does not make a two              
       speed compressor as specified in section B-1.   

 
A: Delete line 2.3-B-2.   

 
3. Q: In the specifications, page 15738-3, section 2.3: Please clarify the refrigerant                
       requirements in line B-3. 

 
A: The client prefers R-410.  Subsequent to the meeting, it was discovered that Janitrol 
does not make a 3 phase unit that uses R-410; in those units, R-22 shall be used.  R-410 
shall be installed in all single-phase units. 
 

4. Q: In the specifications, page 15738-3, section 2.3: Please clarify the mounting base         
       requirement in line H. 
 

A: Due to the work in progress on the re-roofing of the cottages, this is no longer required. 
 Delete line 2.3-H 

 
5. Q: Please clarify the relative humidity note in the Design Data schedule on drawing           
       M6. 
 

A: This schedule is just a statement of the temperature and humidity assumptions used 
during design.  It is not a requirement of the project equipment to be able to maintain 
these conditions.   

 
6. Q: The TAB requirements seem excessive.  Please clarify the scope. 

 
A: Delete Section 3.11 “PROCEDURES FOR INDOOR-AIR QUALITY 
MEASUREMENTS” 

 
7. Q: In some instances, the location of the pull box is unable to be identified.  Please           
       clarify note 2 on drawing E3. 

 
A: The wire that runs to the pull box is the property of Dominion Virginia Power.  They can 
verify the locations.  Contact Linda Jones at 757-482-6094.  The note states exactly the 
extent of the work required.   

 
8. Q: Please clarify the method of mounting the new heat pumps; Are the drain pan               
       requirements specified?  Some of the outdoor air intakes from the roof curb are                 
      plugged, and none are ducted to the fan coil units.  How should this be handled in              
      the project? 
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A:  The design concept is to replace the existing heat pumps with new heat pumps, like 
for like.  Current mounting methods – suspended, mounted on rack, etc – shall be 
maintained, as well as drain pan layouts.  Outside air intake openings shall be cleaned out 
and fixed per their intended use.   

 
IX. Construction Period, Completion Dates and Milestones. 
 

A. Date of Intent to Award to Contractor, Date of Contract Award, and Notice To Proceed date 
shall be decided after the chosen contractor is notified. 
B. Projected date for Substantial Completion and Final Completion shall be based on the above 
decisions. 

 
X. This agenda will be re-issued to all attendee’s, listed parties and document holders after 
incorporating specific issues of this project.  The date of the re-issue of this document will be reflected in 
the Revision Date.
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 ATTACHMENT A - ATTENDEE SIGN-IN SHEET 
 

 
Company 

 
Name 

 
Address 

 
Telephone 

 
Fax 

 
SEVAC 

 
Randy Crump 

 
2930 High Street 
Portsmouth, VA 23707 

 
757-399-3232 

 
757-399-3869 

 
Design 
Temperature 

 
Joe Tuinstin 

 
2151 S. Military Hey 
Chesapeake, VA 23320 

 
757-547-8600 

 
757-547-9593 

 
Chesapeake 
Controls 

 
Kevin Jusuking 

 
1220 Executive Blvd, Ste 108 
Chesapeake, VA 23320 

 
757-717-4266 

 
757-547-2781 

 
Chesapeake 
Controls 

 
Chet Poole 

 
1220 Executive Blvd, Ste 108 
Chesapeake, VA 23320 

 
757-547-9738 

 
757-547-2781 

 
Chesapeake 
Controls 

 
Sean Barnak 

 
1220 Executive Blvd, Ste 108 
Chesapeake, VA 23320 

 
757-547-9738 

 
757-547-2781 

 
Harbor Construction 

 
Christopher Reindel 

 
24 Research Dr 
Hampton, VA 23666 

 
757-722-9823 

 
757-722-9847 

 
Harbor Construction 

 
Paula Driver 24 Research Dr 

Hampton, VA 23666

 
757-722-9823 

 
757-722-9847 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 


